STATE OF CALI FORNI A

05/ 18/ 06
07-2Y3804
07-LA-103-1.2/1.3

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY

IN LOS ANGELES COUNTY I N
LOS ANGELES AND LONG BEACH AT
VARI QUS LOCATI ONS

RESURFACE ASPHALT CONCRETE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 5 FUND TOTAL HMLA 0
NUMBER OF Bl DDERS 3 ENG NEERS EST 324, 262. 50 AMOUNT UNDER 7,
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D
1 316, 702. 40 3 R J NOBLE COWPANY
P O BOX 620
ORANGE CA 92865
2 434, 031. 41 2 ORTI Z ASPHALT PAVI NG |
P O BOX 883
COLTON CA 92324
3 444,444, 44 1 W NDSOR FUEL CO
P O BOX 38

W NDSOR CA 95492

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
05/ 22/ 06
CONTRACT CODE 'L '
22 CONTRACT | TEMS

RR | NVOLVEMENT

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

TOTAL NUMBER OF WORKI NG DAYS 90

560. 10 PERCENT UNDER EST 2. 33

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

714 637-1550 CC PREF CLAI MED
00782908

FAX 714 637-6321

NC 909 382-2233 SB PREF CLAI MED
00814766

FAX 909 382-2234 BID I S OVER SBP

PREFERENCE LI M TS

707 838-9751 CC PREF CLAI MED

00776848

FAX 707 838-3361



07-2Y3804 Bl D245
07-LA-103-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 18/ 06 05/ 22/ 06

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

GRANI TE CONSTRUCT! ON COMPANY
38000 MONRCE ST
I NDIO CA 92203

GRANI TE CONSTRUCT! ON COMPANY
38000 MONRCE ST
I NDIO CA 92203

PAVEMENT RECYCLI NG SYSTEMS
P O BOX 1266
RI VERSI DE CA 92502

SUDHAKAR COVPANY
1450 FI TZGERALD
RI ALTO CA 92376

NOVA CHI P EQUI PMENT

POLYMER MCODI FI ED O L AND NOVA CHI P

M LLI NG

STRI PI NG



07-2Y3804 Bl D245
07-LA-103-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 18/ 06 05/ 22/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 K R C SAFETY I TEMS 4 AND 5 ( PARTI AL)
VI SALI A CA
PAVEMENT RECYCLI NG SYSTEMS | TEMS 10 AND 13 ( PARTI AL)
RI VERSI DE CA
STERNDAHL ENTERPRI SES ITEM5 6 THRU 9 AND 15 THRU 21
SUN VALLEY CA
TI TAN DVBE I TEMS 2, 11 AND 22 ( PARTI AL)
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 GLOBAL ENVI RONMENTAL NETWORK | TEM 2

FOUNTAI N VALLEY CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

| TEMS 4 AND 5 ( PARTI AL)

ITEM5 6 THRU 9, 11 AND 15 THRU 21



07-2Y3804 Bl D245

07- LA-103-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 18/ 06 05/ 22/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070020 WARRANTY LS LUMP SUM 600. 00 600. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 4, 200. 00 4, 200. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 000. 00 6, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 000. 00 30, 000. 00
6 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1, 200 2. 40 2, 880. 00
STRI PE
7 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 2, 680 2.00 5, 360. 00
8 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 70 36. 00 2,520. 00
9 (S) 150722 REMOVE PAVEMENT MARKER EA 320 1.20 384. 00
10 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 740 11.00 19, 140. 00
11 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2,000. 00 2, 000. 00
12 374492 ASPHALTI C EMULSI ON ( POLYMER MODI FI ED) TONN 18 650. 00 11, 700. 00
13 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 31 700. 00 21, 700. 00
14 038871 ASPHALT CONCRETE TONN 620 210. 00 130, 200. 00
(GAP GRADED, POLYMER MODI FI ED)
15 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 70 48. 00 3, 360. 00
16 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,510 1.44 3, 614. 40
17 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 340 3. 60 1, 224. 00
18 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 600 1. 20 720. 00
(BROKEN 10.98 M - 3.66 M
19 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 440 1.20 528. 00
(BROKEN 5.18 M- 2.14 M
20 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 170 3. 60 612. 00
21 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 160 6. 00 960. 00
22 999990 MOBI LI ZATI ON LS LUMP SUM 68, 000. 00 68, 000. 00

TOTAL 316, 702. 40



07-2Y3804 Bl D245

07-LA-103-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 18/ 06 05/ 22/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 88, 194. 26 88194. 26 1, 000. 00 1000. 00
2 2,539. 80 2539. 80 1, 500. 00 1500. 00
3 22,041.10 22041.10 30, 000. 00 30000. 00
4 7,501. 41 7501. 41 30, 000. 00 30000. 00
5 23, 070. 19 23070. 19 71,715. 44 71715. 44
6 6. 60 7920. 00 6. 00 7200. 00
7 2.09 5601. 20 2.00 5360. 00
8 27.50 1925. 00 25.00 1750. 00
9 3.30 1056. 00 3.50 1120. 00
10 10. 55 18357. 00 10. 00 17400. 00
11 2,420.00 2420. 00 2, 000. 00 2000. 00
12 2,242.78 40370. 04 1.00 18. 00
13 696. 97 21606. 07 1, 000. 00 31000. 00
14 242. 57 150393. 40 300. 00 186000. 00
15 60. 50 4235. 00 75. 00 5250. 00
16 1.49 3739. 90 1.50 3765. 00
17 3.30 1122. 00 3.50 1190. 00
18 1.10 660. 00 1.15 690. 00
19 1.10 484. 00 1.15 506. 00
20 5.78 982. 60 6. 00 1020. 00
21 5.78 924. 80 6. 00 960. 00
22 28, 887. 64 28887. 64 45, 000. 00 45000. 00
TOT 434, 031. 41 444,444, 44



